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INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT  

BETWEEN  
THE TEXAS FACILITIES COMMISSION 

AND 
MEP ENGINEERING, INC. 

 
TFC CONTRACT NO. 18-093-000 

 
ASSIGNMENT NO. 4 

 
THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 4 
(hereinafter referred to as “Assignment No. 4” or “Assignment”) is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as “TFC”) and MEP Engineering, Inc., located at 1120 Capital of Texas 
Highway South, Building 1, Suite 150, Austin, Texas 78746 (hereinafter referred to as “PSP”) 
(TFC and PSP are hereinafter referred to individually as a “Party” or collectively as “Parties”), to 
be subject to the terms and conditions that follow:  
 
DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing limited third-party consulting engineering services 
to evaluate potential risks and concerns related to the district cooling chilled water system tie-in 
of the existing Stephen F. Austin (”SFA”) Central Plant and the new Capital Complex Utilities 
Plant (“CUP”) located in Austin, Texas (hereinafter referred to as the “Project”), as further 
depicted in “Exhibit A-4,” PSP’s IDIQ Assignment No. 4 Proposal dated February 13, 2020, 
attached hereto and incorporated herein for all purposes and consisting of three (3) pages. 
 
DURATION OF ASSIGNMENT:  The scope of services of this Assignment No. 4 shall be 
completed no later than September 30, 2020, unless terminated earlier as provided in Section 3.2 
of the Agreement.  The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to 
Assignment No. 4. 
 
SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 4.  
 
SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the 
services under this Assignment No. 4 with its own forces unless otherwise specified.  If the scope 
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required.  If the 
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to 
Section 11.2 of the Agreement. 
 
FEE FOR BASIC SERVICES:  Fee for the services set forth in this Assignment No. 4 shall not 
exceed the sum of Five Thousand and No/100 Dollars ($5,000.00).  No more frequently than 
once per month, PSP shall submit a Pay Application to TFC for services performed and 

DocuSign Envelope ID: 8AEA3F6C-10A6-4AC4-8262-CC246C3C9D5D



TFC Contract No. 18-093-000 
MEP Engineering, Inc. 

Assignment No. 4 
Project No. 17-008A-8040 

 

2 
 

reasonable and necessary costs and expenses incurred through the last day of the previous month.  
Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 of the 
Agreement. 
 
IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR:  
For this Assignment No. 4, PSP shall identify the Project Manager, PSP’s employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the “List”), attached hereto and incorporated herein for all purposes as 
“Exhibit B-4.” 
 
TFC reserves the right to approve the appointment of the PSP Project Manager and to demand 
that the Project Manager, and any of PSP’s employees or subcontractors, be removed and 
replaced if, in the sole opinion of TFC, their performance on this project or any other projects, is 
and/or was inadequate or their continued involvement with the Project is, will, or has become 
detrimental to the timely and successful completion of the project. 
 
The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 
 
 
 
 
 
 
 
 
 
 

[This Space Intentionally Left Blank] 
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ENTIRE AGREEMENT AND MODIFICATION:  The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof.  
Unless an integrated attachment to this Assignment specifically displays a mutual intent to 
amend a particular part of this Assignment, general conflicts in language between any such 
attachment and this Assignment shall be construed consistently with the terms of this 
Assignment.  Unless otherwise expressly authorized by the terms of this Assignment, no 
modification, renewal, extension, or amendment to this Assignment shall be binding upon the 
Parties unless the same is in writing and signed by the respective Parties hereto.   
 
This Assignment shall be effective as of the date of the last Party to sign.  
 
TEXAS FACILITIES COMMISSION MEP ENGINEERING, INC. 
 
 
By:      By: _______________________________ 
 
Mike Novak     Joe S. Reyes, P.E. 
 
Executive Director    Principal 
 
Date of execution:     Date of execution:      
 
 
GC _____   
 
Dir _____   
 
DED _____   
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EXHIBIT A-4 

 
PSP’S IDIQ ASSIGNMENT NO. 4 PROPOSAL DATED FEBRUARY 13, 2020 
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February 13, 2020 

F. Keith Hall, AIA, LEED AP, CTCM
Sr. Project Manager
Texas Facilities Commission
Facilities, Design & Construction
1711 San Jacinto Boulevard
Austin, Texas  78701

Re: Proposal for Engineering Professional Services for Risk Evaluation Study of SFA Plant Tie-In and
Chiller CH-1-3 at the New Capital Complex CUP

Dear Mr. Hall:

MEP Engineering, Inc. appreciates the opportunity to submit this proposal for professional services on the 
above referenced project.  As requested, this proposal has been developed for limited third-party consulting 
engineering review and advisement to TFC.  It is MEP’s understanding that the terms and conditions of this 
project assignment agreement will be defined by the current Indefinite Delivery/Indefinite Quantity 
Professional Services Agreement between MEP Engineering, Inc. and TFC (Contract #18-093-000).   
    
I. General Project Information

The Project consists of limited third-party consulting engineering services to evaluate potential risks and 
concerns related to the district cooling chilled water system tie-in of the existing Stephen F. Austin (SFA) 
Central Plant and the new Capital Complex Central Utilities Plant (CUP).  Specifically, TFC is requesting that 
MEP review and identify potential risks associated with the planned tie-in and make a recommendation(s) as 
to whether installation of new Chiller #3 (CH-1-3) and associated piping and distribution pumps, serving as a 
redundant chiller option, is recommended in the current phase or if its installation can reasonably be deferred 
to a future construction phase.  

II. Project Scope of Work 

The general scope of the A/E team scope of work shall include, but not be limited to, the following:

ENGINEERING EVALUATION SERVICES 
1. Review the current engineering design drawings to develop a general understanding of the New CUP 

chilled water generation, CHW distribution, and central plant controls design.
2. Review the current engineering design drawings and existing plant drawings to develop a general 

understanding of the SFA central plant upgrades to chilled water generation equipment, CHW 
distribution, and new central plant controls design. 

3. Meet with the TFC Project Manager, the Construction Manager at Risk (CMR), and the installing 
Mechanical Subcontractor to develop an understanding of the planned implementation project 
schedule and milestone considerations.  This coordination effort would include discussion of tie-in of 
CHW piping tie-ins and required in-service dates for new building CHW loads.
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4. Performance of one (1) site visit to the existing SFA CUP to become familiar with the existing 
equipment and proposed tie-in locations.  This site visit will also include observation of current 
construction progress on the CUP project, including relevant new piping tunnels.  

5. Review the relevant cost proposal(s) provided by the CMR to the TFC PM for installation of the CH-1-
3.  This review is intended to allow for consideration of budgetary impacts as part of MEP’s evaluation 
and recommendations.  

6. Development of an executive summary memorandum describing potential risks and concerns for 
consideration by TFC.  The memo will also provide a recommendation on whether installation of CH-
1-3 is recommended at this time, or in a future phase. 

7. Meet with the TFC PM to discuss MEP’s findings and recommendations, and to answer any additional 
questions or concerns.       

DESIGN/CONSTRUCTION ADMINISTRATION SERVICES
1. Excluded.  This proposal includes no customary design or construction administration services.

For the above professional services scope of work, MEP Engineering is proposing an A/E Team consisting of 
the following consultant team:

Firm Name Discipline(s)
MEP Engineering, Inc.       Mechanical, Electrical, and Plumbing Systems

III. Proposal Exclusions 

It is MEP’s understanding that the following items are not currently requested, applicable, or expected to be 
provided by the design team.  Should TFC determine that additional scope related to these items would be 
required as part of the assessment deliverables, the additional scope may be considered as additional services.

1. All design and construction administration phase services are excluded.     
2. Development of independent opinion of probable construction costs is not included.  
3. Performance of independent energy modeling and/or independent HVAC load calculations is not 

included.  
4. Performance of project commissioning services is not included.  

IV. Compensation

We agree to perform the above-described Engineering Evaluation Services scope of work, as described above, 
for a fixed fee amount of $5,000.  

This fee is inclusive of customary assessment expenses including document reproduction, mileage, and 
parking.  We will invoice based on a percentage complete for the overall deliverables.  Our total fee will be 
apportioned by into the various deliverable phases as shown below.        

Fee invoicing shall be made in proportion to the services performed.  Compensation for services shall be 
invoiced at the following percentages for each for the following phases.

Percent of
Total Fee Amount       

1. Engineering Evaluation Services 100.0% $    5,000
TOTAL 100.0% $    5,000
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For reference, we estimate that the above-described scope of work represents a total of approximately twenty-
five (25) manhours by one or more Principal Engineers.  

V. Additional Services

Should the project scope of work expand significantly in size and/or complexity, or if the project scope is 
augmented to include otherwise excluded items as listed above, MEP will bring this issue to the attention of 
the TFC project manager for discussion and consideration as potential additional services.          

VI. Project Schedule 

We propose to complete the above-described scope of work, including the technical memorandum deliverable, 
within twenty-one (21) days of TFC’s notice to proceed.  

Again, thank you for this opportunity to work with Texas Facilities Commission.  Please feel free to contact me 
at your earliest opportunity should you have any questions or require any additional information.  

Sincerely,

Joseph S. Reyes, PE, LEED AP
Principal 
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EXHIBIT B-4 
 

LIST OF PSP’S PROJECT MANAGER AND SUBCONTRACTORS 
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For use with all 2018 IDIQs 

LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTOR 
 

CAPITOL COMPLEX CUP AND TUNNERL 
17-008A-8040 

 
A. PSP Project Manager:  __Joe Reyes____________________________________  

MEP Engineering INC.                              (Company) 
1120 Capital of Texas Hwy south Austin TX  (Address) 
512-306-9650                                             (Cell #) 
jreyes@mepengineering.com 
 (Email) 
 

   
B. Subcontractors:   

   
 1. ______________________________________ (Name) 

_____________________________________(Company) 
______________________________________ (Address) 
______________________________________ (Cell #) 
______________________________________ (Email) 

   
 2. ______________________________________ (Name) 

____________________________________ (Company) 
______________________________________ (Address) 
______________________________________ (Cell #) 
______________________________________ (Email) 

   
 3. ______________________________________ (Name) 

____________________________________ (Company) 
______________________________________ (Address) 
______________________________________ (Cell #) 
______________________________________ (Email) 

   
 4. ______________________________________ (Name) 

____________________________________ (Company) 
______________________________________ (Address) 
______________________________________ (Cell #) 
______________________________________ (Email) 
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